FRAMING SUBCONTRACT

DRAFT FOR REVIEW | October 5, 2026 | NOT EXECUTED

Rodriguez Residence - Oak Valley Estates Lot 5
746 S Liberty Lane, Kanarraville, Utah 84742

General Contractor: RAC Inc., Craig Engel
Subcontractor: Lopez Construction Company, Fidencio Lopez
PO Box 1188, Littlefield, AZ 86432 | (435) 229-8167
fidencio.lopezconstruction@gmail.com

Review status: Estimate 412 supplies the scope and price below. Other provisions are proposed contract terms, not terms already accepted by Lopez. Complete the open items before signing. Confirm each party's exact legal entity name and authorized signer.

1. Work and contract documents

Subcontractor shall perform the framing work for the following areas. The original September 25, 2026 estimate 412 is attached as Exhibit A (page 3). Identify the applicable plan set, revision dates, and detailed framing inclusions in a mutually approved scope attachment before execution: _____.

Framing area	Area in estimate	Amount
Main Floor	2,206 sq ft	$19,881.00
Garage	1,766 sq ft	$14,128.00
ADU	919 sq ft	$7,352.00
Upper Floor	1,278 sq ft	$10,224.00
Office	409 sq ft	$3,272.00
Balcony (first listed)	1,979 sq ft	$9,895.00
Balcony (second listed)	3,329 sq ft	$16,645.00
Proposed contract sum		**$81,397.00**

Both balcony entries are preserved exactly as separate estimate items; confirm their locations and that both are intended. Area figures are descriptive quantities, not newly agreed unit prices.

2. Scope responsibilities - complete before signing

The estimate does not state labor-only versus labor-and-materials. Specify who provides lumber, sheathing, trusses, connectors, fasteners, equipment/crane, delivery, permits, disposal, and taxes: _____. Confirm truss installation, sheathing, blocking, bracing, connectors, inspection corrections, and all exclusions in the scope attachment. No inclusion or exclusion from the prior framing subcontract is assumed accepted by Lopez.

Price basis: Proposed fixed sum of $81,397.00 for the agreed scope, subject only to mutually signed change orders. Lopez must confirm that the estimate remains valid and accepts this fixed-sum basis.

TERMS & SIGNATURES

3. Payment - proposed for agreement

Monthly progress invoices shall identify completed work, percentage complete by estimate item, prior payments, approved changes, and the amount currently due. Proposed payment is within 30 days after receipt of an approved invoice, with 10% retainage released after completion, correction of the punch list, and required framing inspections. These terms come from the project's prior framing form and require agreement; applicable law controls. Deposit, if any: _____. Invoice email: _____. Final agreed payment/retainage terms: _____.

4. Schedule and performance

Start date: _____. Completion date: _____. Commencement requires written notice to proceed and site readiness. Subcontractor shall coordinate with the General Contractor and other trades, promptly give written notice of delays, provide competent supervision, maintain safe operations and daily cleanup, and perform the agreed scope in accordance with the approved plans and applicable codes. Subcontractor shall correct its nonconforming work and participate in applicable inspections.

5. Changes

Before additional or changed work begins, both parties must approve a written change order stating the scope, price adjustment, and time adjustment. This implements the estimate's requirement for advance approval of pricing changes and additional work. Notify the General Contractor of discrepancies before proceeding with affected work.

6. Licensing and insurance

Before mobilization, provide current Utah license verification for the contracting entity and appropriate classification, and current evidence of applicable liability and workers' compensation coverage or lawful exemption. License/entity: _____. Coverage limits and any required additional-insured endorsements: _____. Policy status and endorsements remain to be verified; no coverage approval is represented by this draft.

7. Completion, termination, and disputes - proposed

Acceptance requires completion of the agreed scope and correction of identified deficiencies. Warranty terms: _____. Either party may give written notice of material breach and allow seven calendar days to cure before termination, subject to applicable law. Amounts due for satisfactorily completed work and documented claims shall be reconciled. Parties shall first attempt good-faith resolution of disputes; unresolved disputes may be brought in a court of competent jurisdiction in Utah. Utah law governs.

8. Agreement and signatures

This draft creates no signed commitment or notice to proceed. After all open items are completed and both parties sign, the agreement consists of this subcontract, the agreed scope/plans attachment, Exhibit A, and signed changes. This subcontract controls an expressly resolved conflict; unresolved inconsistencies must be clarified in writing. Changes require both parties' written agreement.

RAC Inc. - General Contractor	Lopez Construction Company - Subcontractor
Signature: _____	Signature: _____
Name: Craig Engel	Name: Fidencio Lopez
Title: _____	Title: _____
Date: _____	Date: _____

Preparation references: Lopez email "Bid for Mrs & Mr Rodriguez," September 25, 2026; attached estimate 412; project framing subcontract structure. Drafting checklist: Utah DOPL, commerce.utah.gov/dopl/contracting/construction-contract/. Added terms are proposed, not a legal opinion or a confirmation of enforceability.

9/25/2026

Estimate

#412

Lopez Construction Company

fidencio.lopezconstruction@gmail.com
Po Box 1188
Littlefield AZ 86432
435-229-8167

Billing address

Mr. & Mrs. Rodriguez
Oak Valley Estates #5
Kanarraville UT 84742

Item	Description	Rate	Qty	Amount
Framing				
	Main Floor	2206 sqft		$19,881
	Garage	1766 sqft		$14,128
	ADU	919 sqft		$7,352
	Upper Floor	1278 sqft		$10,224
	Office	409 sqft		$3,272
	Balcony	1979 sqft		$9,895
	Balcony	3329 sqft		$16,645
Total				**$81,397**

This estimate is not a contract or an invoice. It represents our best estimate of the total cost to complete the work described above, based on our initial inspection. If any pricing changes or additional parts or labor are required, we will notify you and obtain your approval before proceeding with any additional work.

To schedule a time for us to complete the work or if you have any questions, please contact:

Fidencio Lopez
(435) 229-8167
Fidencio.LopezConstruction@gmail.com

Thanks for your business!