Ironhorse Welding and Design LLC

2611 W 200 S

Hurricane, UT 84737 US

+14355593683

kody@ironhorseweld.com

Estimate

ADDRESS

Craig Engel

RAC Development

ESTIMATE 1148

DATE 11/10/2026

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
	Custom Railing	Quoted as 3"x1.5" or 3x2" Top Rail Banker wire galvanized infill Posts 2.5"x2.5"x.090" Frames as 2"x1.5" or 1.5"x1.5" Dimensions to be finalized for shop drawings. Posts to be installed prior to sheathing per plan. Frames and top rail to be mechanically fastened. Powder coated standard color.	619	95.45	59,083.55
	Handrail - Wall Mount	1"x2" material	70	21.50	1,505.00
	Travel & Installation	Field setting posts, attaching panels/top rail, and installing handrails.	40	220.00	8,800.00

50% Deposit due before proceeding with fabrication. Remaining 50% due upon completion of fabrication. Installation will be billed separately if components cannot be installed immediately following fabrication completion.
Job Name: Rodriguez - Oak Valley Estates #5

TOTAL **$69,388.55**

Exclusions:
2x blocking and installation

Waterproofing any post penetrations or other connections

Alterations of sub framing to support steel components

On site co-ordination beyond necessary for proposed scope

Accepted By

Accepted Date